

DETAILS OF CONTRACTS PLACED AGAINST TENDERS DURING THE MONTH OF SEPTEMBER -2013
FROM CONTRACTS DEPARTMENT, DULIAJAN (EXCLUDING NOMINATIONS)

Tender No	Item/ Nature of Work	Mode of Tender/ Enquiry	Date of Publication of NIT	Type of bidding (Single/ Two bid System)	Last date of receipt of tender	No. of Tenders Received	Nos. & Names of parties qualified after Techno/ Commercial Evaluation	Nos. & Names of parties not qualified after Techno/ Evaluation	Whether Contract awarded to lowest tenderer/L1	Contract No. & Date	Name of Contractor	Value of contract (Rs.)	Scheduled Date of completion of contract
CDG6357P13	Hiring of Cementing Services including Cementing Unit	Press	June,2012	Two Bid	04.10.2012	5(Five)	2(Two) 1) M/s. Schlumberger Asia Services Ltd., Mumbai 2) M/s. National Oilwell Maintenance Co., Qatar	3(Three) 1) M/s. Weatherford Oil Tools M.E. Ltd., UAE 2) M/s. MG Well Solutions Ltd., Mumbai 3) M/s. Halliburton Offshore Services Inc., Mumbai	Yes	OIL/CDG6357 /DRLG/13 dtd. 19.09.2013	M/s. Schlumberger Asia Services Ltd., Mumbai	28,51,95,580.37	3(Three) years from the date of commencement of contract.
CDG0670P14	Hiring of Service for Sand Control through Gravel Packing in 4 Nos. of Gas Wells	Limited	30.07.2013	Two Bid	27.08.2013	1(One)	1(One) M/s. Jay Bee Energy Pvt. Ltd., Guwahati	N/A	Single acceptable bidder	OIL/CONT/ 0670/PDNO/ 2013 dtd. 20.09.2013	M/s. Jay Bee Energy Pvt. Ltd., Guwahati	16,52,13,949.00 excluding service charge	8(Eight) months from the date of LOA.
DCC 0310 L14	Repairing the Kamalabari road, semigrouting etc. at Duliajan.	A, B & C	26.06..2013	Single Bid	29.06.2013	113	-	-	Yes	6107531/ DCC dtd. 19.09..2013	M/s., Friends Associates, Duliajan.	12,37,407.50	05 Weeks
DCC 0124 L14	Renovation/modification of existing Security Barrack at OIL, Moran.	A, B & C	10.06..2013	Single Bid	04.07..2013	05	-	-	Yes	6107523/ DCC dtd. 27.09..2013	Sri Raja Borpatra Gohain, Moran.	15,48,173.56	24 weeks
DCC 0123 L14	Construction of perimeter wall around CISF Kargil Barrack at Moran.	A, B & C	10.06..2013	Single Bid	07.06.2012	06	-	-	Yes	6107498/ DCC dtd. 06.09..2013	Sri Shyamal Phukan, Moran.	20,89,983.28	20 Weeks.
DCC 8539 P13	Constn. of steel structure shed at WSS, Duliajan.	Press	18.01.2013	Two Bid	28.02.2013	04	01 M/s R.K. Deb & Co.	03 M/s Kalita Ent. M/s United Constn. Co. M/s Sunil Gogoi.	Yes	6107542/ DCC dtd. 24.09.2013	M/s R.K. Deb & Co., Duliajan..	36,04,101.03	52 Weeks.

DCC 7119 P13	Constn. of RCC platform for telescopic conveyors with shed in PG Filling Plant, Duliajan.	Press	18.01.2013	Two Bid	28.02.2013	06	01 M/s Nirman Bikash	05 M/s Sunil Gogoi Sri Kamakhya Borthakur Sri L. Borgohain M/s Kalita Enterprise M/s Lalitraj Thakurai & Co.	Yes	6107522/ DCC dtd. 18.09.2013	M/s Nirman Bikash, Duliajan.	26,46,858.99	52 Weeks.
CDI 8707 P13	Earth filling works of volume of 30810 cum with average depth of filling of 1.0 m. for development of greent belt along the boundary inside CGGS and offtake point, Madhuban.	Press	25.01.2013	Two Bid	29.03.2012	07	02 Sri Muktinath Sonowal M/s R.B. Associates	05 M/s K.K. & Sons Sri Bijoy Kr. Beria M/s Syan Brothers M/s Gogoi & Sons Co. M/s Lexicon Engg.	Yes	6107493/ CDI dtd, 04.09.2013	Sri Muktinath Sonowal, Moran.	82,55,477.88	36 Weeks.
CDI6617P13	Hiring Services of 01 No. 18 MT Crane	Press	16.07.2012	Two Bid	21.08.2012	4(Four)	3(Three) 1) Gargo Motors 2) M. Dutta & Co. 3) Pankaj Goswami	1(One) 1) Jainex Parivahan Pvt. Ltd.	Yes	6205018 dtd. 12.09.2013	Gargo Motors	1,09,37,377.68	4(Four) years from the date of placement of Crane.
CDI6853P13	Hiring Services of 02 Nos. 30 MT Cranes	Press	06.08.2012	Two Bid	11.09.2012	4(Four)	2(Two) 1) Gargo Motors 2) Chowdhury Transport Co.	2(Two) 1) Jainex Parivahan Pvt. Ltd. 2) Prasanta Saikia	Yes	6205027 dtd. 12.09.2013	Chowdhury Transport Co.	3,57,02,003.48	4(Four) years from the date of placement of Crane.

HEAD (CONTRACTS)