

DETAILS OF CONTRACTS PLACED AGAINST TENDERS DURING THE MONTH OF FEBRUARY -2014
FROM CONTRACTS DEPARTMENT, DULIAJAN (EXCLUDING NOMINATIONS)

Tender No	Item/ Nature of Work	Mode of Tender/ Enquiry	Date of Publication of NIT	Type of bidding (Single/ Two bid System)	Last date of receipt of tender	No. of Tenders Received	Nos. & Names of parties qualified after Techno/ Commercial Evaluation	Nos. & Names of parties not qualified after Techno/ Evaluation	Whether Contract awarded to lowest tenderer/L1	Contract No. & Date	Name of Contractor	Value of contract (Rs.)	Scheduled Date of completion of contract
CDG9517P14	Hiring of Services for Pre-Stack Merging and Processing of 500 Sq.Km of 3D Seismic dataset of 5 Nos. 3D blocks in OIL's operational areas in Upper Assam	Press	11.04.2013	Two	20.06.2013	2(Two)	1(One) 1) M/s. Pangea Inc.	1(One) 1) M/s. CGG Veritas	Yes	OIL/CDG9517 P14/GPHY/14 dtd. 03.02.2014	M/s. CGG Services India Pvt. Ltd., Navi Mumbai	1,46,56,125.00	1(One) year from the date of commencement of contract.
CDI1832P14	Labour Supply (Identified Listed-I,II & III WCLs)	Press	02.12.2013	Two	07.01.2014	2(Two)	2(Two) 1) M/s. P. Phukan 2) M/s. Gogoi Enterprise	NIL	Yes	6107937 dtd. 24.02.2014	M/s. Gogoi Enterprise, Duliajan	81,52,223.99	2 years
CDI1442P14	Supply of listed labour for PLF	Press	21.11.2013	Two	24.12.2013	2(Two)	2(Two) 1) M/s. Jiten Gogoi 2) M/s. Hareswar Phukan	NIL	Yes	6107973 dtd. 26.02.2014	M/s. Hareswar Phukan, Duliajan	1,33,61,163.38	2 years
CDI1335P14	Supply of 2 Nos. Listed III WCLs for Geophysics Deptt.	Press	15.10.2013	Two	19.11.2013	2(Two)	2(Two) 1) M/s. D. G. Construction 2) M/s. B.K. Hazarika	NIL	Yes	6107896 dtd. 04.02.2014	M/s. D.G. Construction, Duliajan	1,17,37,916.34	2 years
CDI1582P14	Hiring of Services for Cementing/Tubular Handling job in Drilling/Workover job in Assam & AP	Press	02.12.2013	Two	26.12.2013	2(Two)	2(Two) 1) M/s. Junali Enterprise 2) M/s. Jiten Gogoi	NIL	Yes	6107961 dtd. 26.02.2014	M/s. Junali Enterprise, Duliajan	1,81,60,784.70	2 years
CDI1481P14	Supply of Listed-I, II & III WCLs	Press	18.11.2013	Two	24.12.2013	2(Two)	2(Two) 1) M/s. Ratul Borthakur 2) M/s. Indra Konwar & Co.	NIL	Yes	6107923 dtd. 13.02.2014	M/s. Ratul Borthakur,	2,92,57,737.02	2 years

CDI1470P14	Supply of Listed Labour for Medical Deptt.	Press	18.11.2013	Two	24.12.2013	2(Two)	2(Two) 1) M/s. M. Dutta 2) M/s. Junali Enterprise	NIL	Yes	6107934 dtd. 21.02.2014	M/s. M. Dutta & Co., Duliajan	4,09,94,600.02	2 years
CDI1771P14	Day to day services for Civil Engg. Deptt. in Duliajan & Moran	Press	30.11.2013	Two	07.01.2014	2(Two)	2(Two) 1) M/s. Engineering Enterprise 2) M/s. M. Dutta & Co.	NIL	Yes	6107946 dtd. 21.02.2014	M/s. Engineering Enterprise, Duliajan	4,58,85,709.11	2 years
CDI1825P14	Supply of Listed Labours	Press	30.11.2013	Two	07.01.2014	2(Two)	2(Two) 1) M/s. P. Phukan & Co. 2) M/s. Gogoi Enterprise	NIL	Yes	6107965 dtd. 25.02.2014	M/s. P. Phukan & Co., Duliajan	4,86,75,476.88	2 years
CDI1368P14	Comprehensive Maintenance of Rig Air Conditioners	Press	09.10.2013	Single	03.12.2013	2(Two)	2(Two) 1) M/s. Blue Star Ltd. 2) Sterling & Wilson Ltd.	NIL	Yes	6107862 dtd. 25.02.2014	M/s. Blue Star Ltd.	56,98,669.19	3 years
CDI1884P14	Supply of Listed Labours	Press	30.11.2013	Two	07.01.2014	2(Two)	2(Two) 1) M/s. Jiten Gogoi & Co. 2) M/s. Engineering Enterprise	NIL	Yes	6107967 dtd. 25.02.2014	M/s. Jiten Gogoi & Co., Duliajan	2,18,36,797.31	2 years
CDI1863P14	Supply of Listed Labours	Press	30.11.2013	Two	07.01.2014	2(Two)	2(Two) 1) M/s. Ajit Enterprise 2) M/s. R.T. Associates	NIL	Yes	6107968 dtd. 25.02.2014	M/s. R.T. Associates, Duliajan	2,38,46,931.02	2 years
DCT7120P13	Hiring the Services of 2 Nos. Brand New 18 Seater Fully Built AC Bus	Press	10.09.2012	Single Bid with Company's offered rates	10.10.2012	90 Nos. application received	71 Nos. of applications accepted after scrutiny	19 Nos. of applications rejected	Awarded through draw of lots	6205250 dtd. 25.02.2014	Baruas' Industries	48,25,401.12	4 years
DCC 0368 L14	Widening entrance and exit gate for security access control at Industrial gate, Duliajan.	A, B & C	01.07.2013	Single Bid	08.08.2013	53	-	-	Yes	6107955/ DCC dtd. 24.02..2014	M/s. United Construction Co., Duliajan.	15,88,704.77	24 Weeks

DCC 0311 L14	Constn. of new Engineers Rooms in WII Logging Deptt., Duliajan.	A, B & C	26.06.2013	Single Bid	25.07.2013	24	-	-	Yes	6107959/ DCC dtd. 24.02.2014	Sri P.B. Dey, Duliajan.	16,39,545.22	52 Weeks
DCC 0367 L14	Construction of asphalted road with granular sub base WBM, premixing etc. around the periphery of inatallation of NEEPCO Offtake point, Kathalguri.	A, B & C	01.07.2013	Single Bid	08.08.2013	92	-	-	Yes	6107960/ DCC dtd. 24.02.2014	M/s Red Rose Construction, Bhadoi Panchali.	14,20,589.38	16 Weeks.
DCC 7118 P13	Repairing and asphaltting over existing road inside Bhogpara OCS.	Press	18.01.2013	Two Bid	28.02.2013	32	19 Sri Pulin Ch. Gogoi M/s Assam Frontier Constn. M/s Eastern Engg. Corporation M/s Inland Constn. Co. M/s Sincon Engg. M/s Oriental Constn. Co. M/s India Constn. M/s Nirman Bikash M/s Techno Chem India Sri L. Borgohain Sri Raju Phukan M/s Loknath & Co. M/s R.B. Associates Sri Pradeep Kr. Gogoi M/s Baruas' Industries M/s Lalitraj Thakurai & Co. M/s R.K. Dev & Co., M/s Associates Eve's Constn. M/s S.K. Borah & Co.	13 M/s Ajanta Vijay Chetia M/s United Constn. Co. M/s Rajani builders Sri Kamakhya Borthakur M/s J.M. & Co. M/s Baruah & Chutia Enterprise M/s Syan Brothers M/s Ningru Builders Sri Sunil Gogoi M/s Magarman & Co. Sri Akash Deep baruah M/s Triveni Enterprise M/s M.M. Constn.	Yes	6107918/ DCC dtd. 07.02.2014	M/s Oriental Constn. Co.,Duliajan.	24,84,351.21	16 Weeks

DCC 0309 L14	Providing and fixing concertina coil fencing over the boundary wall of Hapjan OCS.	A, B & C	26.06.2013	Single Bid	25.07.2013	31	-	-	Yes	6107922/ DCC dtd. 10.02.2014	Sri Lok Bahadur Sonar, Duliajan	7,90,040.71	10 Weeks
DCC 9468 P14	Construction of driver Rest Room at LPG Tanker Parking area, Duliajan.	A & B	18.04.2013	Two Bid	23.05.2013	04	04 M/s Kalita Enterprise M/s R.B. Associates M/s Syan Brothers M/s M.Kalita & Co.	-	Yes	6107921/ DCC dtd. 10.02.2014	M/s R.B. Associates, Duliajan	24,47,285.34	36 Weeks
CDI 0865 P14	Widening both side of the existing shoulders (400 mm each side) by earth filling, constn. of bituminous road etc. from NH-37 to Loc. MFC production set up.	Press	20.08.2013	Two Bid	03.10.2013	02	01 M/s ACE Consortium	01 M/s ATWA Enterprises	Yes	6107930/ CDI dtd. 17.02.2014	M/s ACE Consortium, Dibrugarh	2,54,98,129.22	52 Weeks
CDI 9850 P14	Constn. of double storeyed Zaloni Annexe Guest House (Extension), Duliajan.	Press	29.05.2013	Two Bid	11.07.2013	02	01 M/s Badri Rai Constn. Pvt. Ltd.	01 M/s Manab Jyoti Gogoi & Co.,	Yes	6107899/ CDI dtd. 03.02.2014	M/s Badri Rai Constn. Pvt. Ltd., Duliajan.	1,82,96,011.85	85 Weeks.
CDI 9855 P14	Constn. of RCC framed brick boundary wall of approx. 637m length and 4.20m height at LPG tanker parking area, Duliajan.	Press	29.05.2013	Two Bid	11.07.2013	03	02 M/s Badri Rai Construction Pvt. Ltd. M/s M. Kalita & Co.	01 M/s Builders & Carriers	Yes	6107920/ CDI dtd. 10.02.2014	M/s M.Kalita & Co., Duliajan.	1,03,40,317.22	78 Weeks

sd/-

HEAD (CONTRACTS)