

**DETAILS OF CONTRACTS PLACED AGAINST TENDERS DURING THE MONTH OF SEPTEMBER -2012**  
**FROM CONTRACTS DEPARTMENT, DULIAJAN**

Tender No	Item/ Nature of Work	Mode of Tender/ Enquiry	Date of Publication of NIT	Type of bidding (Single/ Two bid System)	Last date of receipt of tender	No. of Tenders Received	Nos. & Names of parties qualified after Technical Evaluation	Nos. & Names of parties not qualified after Technical Evaluation	Whether Contract awarded to lowest tenderer/ L1	Contract No. & Date	Name of Contractor	Value of contract (Rs.)	Scheduled Date of completion of contract
DCO4857P12	Renovation of Production(Gas) Office	Press	February, 2012	Single	13.03.2012	2 (Two)	1(One) M/s. Decobiance	1(One) M/s. Khaitan	Yes	6106638 dtd. 14.09.2012	M/s. Decobiance, Guwahati	23,00,000.00	31.10.2012
DCO5808P13	Catering Services at Digboi Field	Press	May, 2012	Single	29.05.2012	2(Two)	1(One) Sri Nipen Gogoi	1(One) M/s. S. Ahmed & Co., Digboi	Yes	6106651 dtd. 20.09.2012	M/s. Nipen Gogoi, Digboi	6,96,000.00	17.09.2014
DCO4703P12	Maintenance & Inspection of 2 Nos. Condensate Tank of LPG Plant	Press	3 <sup>rd</sup> week of January, 2012	Single	21.02.2012	2(Two)	1(One) The Perfect Inspection	1(One) M/s. Assam Test House	Yes	6204324 dtd. 18.09.2012	The Perfect Inspection	12,93,000.00	5 months
CDI3743P12	Construction of 3 Nos. 795 Kl & 1 No. 160 Kl capacity crude oil storage tanks at Barekuri EPS	Press	October, 2012	Two Bid	03.01.2012	2(Two)	1(One) M/s. Deepak Construction Co.	1(One) Ganesh Benzoplast Ltd.	Yes	6106650 dtd. 18.09.2012	M/s. Deepak Construction Co.	3,78,88,440.00	10 months
CDG2531P12	Charter Hire of 1 No. 1400 HP (Min) Drilling Rig	Press	July, 2011	Two Bid	27.09.2011	5(Five)	2(Two) 1) M/s. Punj Lloyd Upstream, 2) M/s. Shiv-Vani Oil & Gas Exploration Services Ltd.,	3(Three) 1) M/s. Varun Industries 2) M/s. Deep Industries 3) M/s. Jay Bee Energy Pvt. Ltd., *(Offer of Jay Bee though technically accepted, rejected commercially for violation of BRC clause)	Yes	OIL/CDG2531/ DRLG/12 dtd. 26.09.2012	M/s. Punj Lloyd Upstream, New Delhi	58,65,00,000.00	2 (Two) years from the date of commencement of contract.
CDG4167P12	Charter Hire of 2 Nos. 2000 HP Drilling Rigs	Press	December, 2011	Two Bid	22.03.2012	4(four)	3(Three) 1) M/s. Black Pearl Services Ltd. 2) M/s. Jay Bee Energy Pvt. Ltd. 3) M/s. Shiv-Vani Oil & Gas Exploration Services Ltd.	1(One) M/s. Quippo Oil & Gas Infrastructure Ltd., New Delhi	Yes	OIL/CDG4167/ DRLG/12 dtd. 05.09.2012	M/s. Shiv-Vani Oil & Gas Exploration Services Ltd., New Delhi	139,82,13,486.00	2(Two) years from the date of commencement of contract.

DCC 5950 I13	Constn. of outside peripheral ring road for security patrolling around the boundary of FGS-Chabua	A, B & C	17.05.2012	Single Bid	07.06.2012	06	-	-	Yes	6106640/ DCC dtd. 12.09..2012	M/s., Sunrise Constn. Duliajan.	24,18,013.32	16 Weeks
DCC 6381 L13	Constn. of one 800 KL capacity RCC overground tank at new Makum EPS (Heveda)	A, B & C	19.06.2012	Single Bid	25.11..2011	04	-	-	Yes	6106661/ DCC dtd. 27.09..2012	M/s ProdiP Konwar & Co., Duliajan.	17,65,433.80	26 weeks
DCC 5952 P13	Repairing damaged side berms, pot holes etc. of approach road leading to DIAN (QPS) at Chabua.	A, B & C	17.05.2012	Single Bid	07.06.2012	05	-	-	Yes	6106639/ DCC dtd. 12.09..2012	M/s Upper Assam Caravan, Duliajan.	24,84,129.64	20 Weeks.
DCC 5951 L13	Improvement of damaged Bapapung road, Digboi.	A, B & C	17.05.2012	Single Bid	07.06.2012	07	-	-	Yes	6106654/ DCC dtd. 20.05.2012	M/s Jyotsna Enterprise, Duliajan.	18,92,089.61	32 Weeks.
CDI 4660 P12	Constn. of approach road, plinth, road over plinth etc.for Loc. MKA, Mechaki.	Press	17.01.2012	Two Bid	26.07.2012	05	05 M/s Builders & Carriers Sri Prafulla Phukan Sri Sunil Hazarika Sri Tapan Dutta Sri Utpal Chetia	-	Yes	6106653/ CDI dtd. 20.09.2012	M/s Builders & Carriers, Jorhat.	1,13,18,663.60	24 Weeks.
CDI 5151 P12	Repairing of asphalted approach road from Muktabari Tinali 4.5 km. long and 2 No.Bell Mouth, development & construction of existing plinth etc. for Loc.BE, Barua Nagar or any other location.	Press	02.03.2012	Two Bid	29.03.2012	03	03 M/s Sincon Engg. M/s India Construction Sri Pradeep Kr. Gogoi.	-	Yes	6106632/ CDI dtd, 06.09.2012	M/s India Constructio n, Duliajan.	71,18,469.17	24 Weeks.
CDI 4662 P12	Repairing of app. road (1220 m.), constn. of app. road, plinth etc. at Loc.MKB in Mechaki area to suit S-8 outfit or any other loc. at Baghjan/Duarmara area.	Press	17.01.2012	Two Bid	26.07.2012	04	04 (1) M/s. Builders & Carriers (2) Sunil Hazarika (3) Tapan Dutta (4) Utpal Chetia	-	Yes	6106637/ CDI dtd. 09.11.2012	Tapan Dutta, Digboi	1,35,91,664.98	24 Weeks.
CDI 5444 P12	Constn. of 1000 KL capacity Overhead Water Tank near St. Xavier's School, Duliajan.	Press	22.03.2012	Two Bid	26.04.2012	04	04 (1) M/s. United Builders (2) Sincon Engg. (3) India Construction (4) Pulin Ch. Gogoi	-	Yes	6106662/ CDI dtd. 27.09.2012	M/s Sincon Engg., Duliajan.	97,88,514.08	18 Weeks.

